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KEY TO SITE PLAN

SEE SHEET X3 FOR ADDITIONAL STAGING.

CONSTRUCTION AREA

GE

NERAL NOTES

THE FOLLOWING WILL APPLY, UNLESS
OTHERWISE NOTED.

1.
2.

GENERAL CONTRACTOR TO LOCATE UNDERGROUND UTILITIES.

i

i

L/

]

44

SITE SECURITY TO BE MAINTAINED THROUGHOUT CONSTRUCTION. CONTRACTOR TO

NOT REMOVE MORE FENCE THAN REQUIRED FOR WORK. SECURE ALL

GAPS/OPENINGS BEFORE END OF WORK DAY.
CONTRACTOR RESPONSIBLE FOR TRAFFIC CONTROL AND SIGNAGE.

CONTRACTORS ARE TO COORDINATE ALL WORK WITH THE PROJECT ENGINEER AND

OTHER CONTRACTORS WITH CONCURRENT PROJECTS ON SITE.

ALL DIMENSIONS ON DRAWINGS ARE APPROXIMATE; DRAWINGS ARE NOT TO BE

SCALED. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ALL FIELD

CONDITIONS AND PHYSICAL DIMENSIONS THAT INFLUENCE THE CONSTRUCTION AREA.
IT IS RECOMMENDED THAT CONTRACTORS VISIT THE PROPOSED CONSTRUCTION SITE

PRIOR TO SUBMITTING THEIR BIDS AND THEY ARE ENCOURAGED TO DO SO.

SITE PLAN

1-80'-0"

CONTRACTOR STAGING AREA. SHARED WITH VA AND OTHER CONTRACTORS.

CONTRACTOR SHALL ADHERE STRICTLY TO STATE AND FEDERAL OCCUPATIONAL

SAFETY AND HEALTH ADMINISTRATION (OSHA) STANDARDS.

CONTRACTOR SHALL PARK ONLY IN DESIGNATED PARKING AREAS AND NOT ON THE
LAWN AREAS.

CONTRACTOR IS RESPONSIBLE FOR THE SAFEGUARDING OF THEIR TOOLS AND
EQUIPMENT. ALL TOOLS AND EQUIPMENT ARE NOT TO BE LEFT UNATTENDED AND
ARE TO BE SECURED AT ALL TIMES WHEN THE CONTRACTOR IS NOT PRESENT, OR
THE CONSTRUCTION SITE IS NOT SUPERVISED BY THE CONTRACTOR.

ALL VA PROPERTY IS TO BE SAFEGUARDED FROM DAMAGE. ANY DAMAGED VA
PROPERTY IS TO BE RESTORED TO ORIGINAL CONDITION PRIOR TO DAMAGE OR
REPLACED COMPLETELY. THIS INCLUDES INSTALLATION, LABOR, AND PROCUREMENT
EXPENSES.
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MEDICAL CENTER

FITNESS CENTER

ADMINISTRATION OFFICE

FLAGPOLE

MEDICAL CENTER

BOILER PLANT

MAINTENANCE GARAGE

WAREHOUSE

LAUNDRY

PUMP STATION

ADMINISTRATION OFFICES (30W AND 30E)
HIGH VOLTAGE SWITCHGEAR BUILDING
VBA REGIONAL OFFICE

OXYGEN STORAGE TANK

UND SCHOOL OF MEDICINE

PICNIC SHELTER AND PATIO

XCEL ENERGY BUILDING (NATURAL GAS)
MEDICAL CENTER

COLD STORAGE BUILDING

HUMAN RESOURCES BUILDING
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ADMINISTRATION OFFICES BUILDING
HAZMAT STORAGE BUILDING
STORAGE BUILDING
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BASEMENT EXIT ANALYSIS

1=30'-0"

NON oo momm—o--o
SLEEPING 0 O
SUITE

UNDER
10,000 SF -
2 EXITS

NON
SLEEPING
SUITE
UNDER
2,500 SF -
1 EXITS
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1. ALL DEMOLISHED MATERIAL BECOMES THE PROPERTY AND THE RESPONSIBILITY OF
THE CONTRACTOR WITH THE EXCEPTION OF SPECIFIED [TEMS DESIGNATED EITHER IN
THE PLANS OR VERBALLY REQUESTED BY THE PROJECT ENGINEER TO BE RETAINED
BY THE VA.

OFFSITE DISPOSAL OF THE DEMOLISHED ITEMS IS THE RESPONSIBILITY OF THE
CONTRACTOR

CLEAN ALL DEBRIS FROM CONSTRUCTION SITE TO THE SATISFACTION OF THE
PROJECT ENGINEER.

REPLACE ANY DAMAGED LAWN WITH TOP SOIL AND HYDROSEED. MAINTAIN UNTIL
FULLY ESTABLISHED AND ACCEPTED BY PROJECT ENGINEER.

ACCESS TO ALL BUILDINGS AND PARKING AREAS MUST BE MAINTAINED
THROUGHOUT THE PROJECT. REFER TO SHEET X4 BUILDING PHASING PLAN FOR
EXITS DURING EACH PHASE OF CONSTRUCTION
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FIRST FLOOR EXIT ANALYS
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Exit Analysis Legend:

=== WO HOUR FIRE RATING
TWO HOUR FIRE/SMOKE RATING

ONE HOUR FIRE/SMOKE RATING
ONE HOUR FIRE RATED SUITE BOUNDARY

EXIT PATHWAY
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COVER SHEET

SYMBOLS, LEGEND, ABBREVIATIONS AND GENERAL NOTES
PHASING PLANS - SITE

PHASING PLANS - BUILDING

CIVIL

I
Ci
Ci1
C2
C21
C22
C3
C4
C41

DEMOLITION PLAN - PAVING (FOR REFERENCE ONLY)
DEMOLITION PLAN - UTILITY (FOR REFERENCE ONLY)

STORM SEWER/EROSION CONTROL PLAN (FOR REFERENCE ONLY)

SANITARY SEWER PLAN (FOR REFERENCE ONLY)
WATERMAIN PLAN (FOR REFERENCE ONLY)
GRADING PLAN (FOR REFERENCE ONLY)

PAVING PLAN (FOR REFERENCE ONLY)

PAVING DIMENSION PLAN (FOR REFERENCE ONLY)

ARCHITECTURAL
Al

A2
A3
A4
A5
A6
A7
A8
A9
A10
Afl
A12
A13
Al4
Al15
Al16
Al7
A18
A19
A20
A21
A22
A23
A24
A25
A26
A27
A28

BUILDING 2 DEMOLITION AND ASBESTOS ABATEMENT PLANS
BASEMENT DEMOLITION PLAN

FIRST FLOOR DEMOLITION PLAN
BASEMENT REMODELING PLAN
BASEMENT EQUIPMENT PLAN

FIRST FLOOR REMODELING PLAN

FIRST FLOOR DIMENSION PLAN

FIRST FLOOR EQUIPMENT PLAN

FIRST FLOOR EQUIPMENT PLAN

ROOF PLAN

SCHEDULES

ALUMINUM FRAME ELEVATIONS

BUILDING ELEVATIONS

BUILDING SECTIONS

WALL SECTIONS

WALL SECTIONS

DETAILS

INTERIOR ELEVATIONS

INTERIOR ELEVATIONS

INTERIOR DETAILS

BASEMENT CEILING DEMOLITION PLAN
FIRST FLOOR CEILING DEMOLITION PLAN
BASEMENT REFLECTED CEILING PLAN
FIRST FLOOR REFLECTED CEILING PLAN
FIRST FLOOR COLOR LOCATION DIAGRAM
BASEMENT SIGNAGE DEMOLITION AND SIGNAGE PLANS
FIRST FLOOR SIGNAGE DEMOLITION PLAN
FIRST FLOOR SIGNAGE PLAN

ASBESTOS ABATEMENT

ABI1

BASEMENT AND FIRST FLOOR ASBESTOS ABATEMENT PLANS

STRUCTURAL
S1

52
S3
5S4
S5
S6
S7

ME

FOUNDATION/BASEMENT PLAN DETAILS AND SECTIONS
FLOOR FRAMING PLAN

ROOF FRAMING PLAN AND CANOPY FRAMING PLAN
GENERAL STRUCTURAL NOTES, DETAILS AND SECTIONS
DETAILS AND SECTIONS

DETAILS AND SECTIONS

DETAILS AND SECTIONS

CHANICAL

FP1
FP2
FP3
FP4
P‘I
P2
P3
P4
P5
P6
P7
Hi
H2
H3
H4
H5
He
H7
H8
Ho
H10
Hif
Hi2
HI3
H14
H15
H16
H17

BASEMENT FIRE PROTECTION DEMO PLAN

FIRST FLOOR FIRE PROTECTION DEMO PLAN

BASEMENT FIRE PROTECTION PLAN

FIRST FLOOR FIRE PROTECTION PLAN

BASEMENT PLUMBING DEMO PLAN

FIRST FLOOR PLUMBING DEMO PLAN

FIRST FLOOR MEDICAL GAS DEMO PLAN

FOUNDATION PLUMBING AND DUCTWORK PLAN
BASEMENT PLUMBING PLAN

FIRST FLOOR PLUMBING PLAN

FIRST FLOOR MEDICAL GAS PLAN

BASEMENT AND UNDERGROUND HVAC PIPING DEMO PLAN
FIRST FLOOR HVAC PIPING DEMO PLAN

BASEMENT VENTILATION DEMO PLAN

FIRST FLOOR VENTILATION DEMO PLAN

BASEMENT HVAC PIPING PLAN

FIRST FLOOR HVAC PIPING PLAN

PENTHOUSE HVAC PIPING PLAN

BASEMENT VENTILATION PLAN

FIRST FLOOR VENTILATION PLAN

ROOF VENTILATION PLAN

LARGE SCALE MECHANICAL ROOM PLAN AND AHU SECTIONS
HEATING AND CHILLED WATER SCHEMATICS
MECHANICAL DETAILS AND SYMBOLS AND ABBREVIATIONS
MECHANICAL DETAILS

MECHANICAL SCHEDULES

MECHANICAL CONTROLS

MECHANICAL CONTROLS

ELECTRICAL
El

E2
E3
E4
ES
E6
E7
E8
E9
E10
En

E12
EB
E14
E1S
E16
El7
E18

ELECTRICAL SYMBOLS LEGEND AND LUMINARE SCHEDULE
SITE DEMOLITION PLAN - ELECTRICAL
SITE REMODELING PLAN - ELECTRICAL

BASEMENT AND FIRST FLOOR DEMOLITION PLANS - ELECTRICAL

BASEMENT REMODELING PLAN - LIGHTING

FIRST FLOOR REMODELING PLAN - LIGHTING

BASEMENT REMODELING PLAN - POWER

FIRST FLOOR REMODELING PLAN - POWER

BASEMENT REMODELING PLAN - SYSTEMS

FIRST FLOOR REMODELING PLAN - SYSTEMS

FIRST FLOOR ALTERNATE LOBBY CEILING PLAN AND
TEMPORARY ELECTRICAL PLANS

BUILDING 46 ELECTRICAL ONE-LINE DIAGRAM- DEMOLITION
BUILDING 9 ELECTRICAL ONE-LINE DIAGRAM - DEMOLITION
BUILDING 46 REVISED ELECTRICAL ONE-LINE DIAGRAM

416 KV ELECTRICAL ONE-LINE DIAGRAMS

ELECTRICAL SCHEDULES

ELECTRICAL SCHEDULES

ELECTRICAL DETAILS

Revisions
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DRAFTING SYMBOLS

GENERAL MATERIALS

[ l¢&—— ROOM NUMBER

Lt

/\

L

\E
N\

%
>
SECTION NUMBER
DRAWING SHEET NUMBER

ROOM NAME
DOOR TAG W/ROOM NUMBER INCLUDED

DETAIL NUMBER
DRAWING SHEET NUMBER

DEMOLITION NOTES W/NUMBER INCLUDED
GENERAL NOTES W/NUMBER INCLUDED
WINDOW NUMBER

LOUVER TAG W/NUMBER INCLUDED
EXISTING DOOR & FRAME TO REMAIN

EXISTING DOOR & FRAME TO BE REMOVED

NEW DOOR & FRAME

«— SIGN LOCATION

S ROOM NUMBER

CEILING

CEILNG HT. — ACTION
CODE
«

WAL ——

BASE  ——5

FLOOR ——— K
1 EXISTING EQUIPMENT, CONSTRUCTION, ETC.

TO REMAIN

71 EXISTING EQUIPMENT, CONSTRUCTION, ETC.

[«2]

=

0 ©

— O —

OO ———

0000000000

040000000000

70 BE REMOVED
NEW EQUIPMENT, CONSTRUCTION, FINISH, ETC.

VA SUPPLIED AND INSTALLED. (W)

VA SUPPLIED,
CONTRACTOR INSTALLED. (VC)

CUBICAL CURTAIN TRACK AT CEILING
2'-0" x 4-0" CEILING GRID
2'-0" x 2'-0" CEILING GRID

RECESSED FLUORESCENT LIGHT FIXTURE

SURFACE MOUNTED FLUORESCENT LIGHT FIXTURE

INCANDESCENT LIGHTING FIXTURE

SUPPLY GRILLE, CEILING DIFFUSER
RETURN AR GRILLE

SPRINKLER
PHOTOELECTRIC DETECTOR
NURSE CALL

SPEAKER

EXIT

EXISTING PARTITION TO REMAIN
EXISTING PARTITION TO BE REMOVED
NEW FURRED WALL

NEW PARTITION

1 HR FIRE RATED
2 HR FIRE RATED
COMBINED 1 HR FIRE RATED & SMOKE BARRIER
COMBINED 2 HR FIRE RATED & SMOKE BARRIER

SMOKE BARRIER
TEMPORARY CONSTRUCTION BARRIER

CARPET

CONCRETE

GLASS

INSULATION (RIGID)

(BATT) RS

BRICK MASONRY

CONCRETE MASONRY
UNITS

METALS (AS NOTED)

METAL STUD
PARTITION

\

L]
AAANANANNANANANNANANNANAN
(L Ll
INANAANANANANNNNANNNNNNNNNY

%

PLYWOOD

N

SAND FILL, PLASTER,
CEMENT, GROUT

VINYL COMPOSITE
TILE OR WELDED

W0OD (BLOCK)
(FINISH)

PRE-CONSTRUCTION RISK ASSESSMENT (PCRA)

Project # INFECTION CONTROL RISK ASSESSMENT
Project Title: Est. Start Date: INFECTION CONTROL COORDINATOR

Est. Duration: Y | N | CONSTRUCTION ACTIVITY TYPE Y | N | PATIENT RISK GROUP (may modify as apprpriate))
A: Tnspectio not i ili

Area of Construction:

Contractor/Supervisor:
PCRA Completed by:

Low Risk- (ex Office Areas)

Medium Risk-(cx Cardiology, ECHO, Endoscopy,
Nuclear Medicine, Physical Therapy, Radiology/MRI,

SAFETY/ENGINEERING

Y N If YES, CIRCLE ILSM fram list below or
- - describe other intervention

Will exits or exit egress routes from occupied areas change? AE,HJ,L

Will the construction area have less than two remote exits? AE,H.J,L
Will there be excessive distance to exit? AE,H I, L
Will access to Emergency Services become blocked or obstructed? A,B,LLJ,L
Will any part of the fire protection systems (detection, notification or suppression) be
ot the Y ! C,E,H, LK
shut down or impaired for >4 hours in a 24-hour period?
Will smoke or firewalls be breached? A E, G, 1T
. - o Frov . LOW Risk 1 [T
W¥ll any te@poraw coTlstructmn partm.ons be built? i : D Pcrlon.s:[ MEDIUM Risk 1 T
Will the project result in the accumulation of construction debris? E,F,G H HIGH Risk 1 i}
Will construction affect grounds safety (pits, storage, equipment, etc.)? H HIGHEST Risk i v
Will construction present other life safety hazards? H,J

During Constru t ion Project
CLASS | 1. Execute worl ethods to minimize raising dust fom construction operations.
I ¢ dis] f ins uon‘

Will protection of hazardous areas be compromised? H

INTERVENTION
Addt nal Fire F ghting Equipment
Loa

sure Alternate Egress Routes

dditional Training of Emergency Personnel
Additi ucation

<D 0w >

N | CONSTRUCTION ACTIVITY If YES, describe intervention

Will there be any anticipated utility shutdowns? (Communications, electrical,
heating/cooling, HVAC, medical gases, vacuum, water, server)

Will noise levels be excessive?

Will vibration levels be excessive?

Will additional security measures be implemented? CLASS
Additional Requirements: 1

S

S

PATIENT SAFETY COORDINATOR

Y | N | CONSTRUCTION ACTIVITY

Does this project involve a patient care area either directly or adjacent to?
List: CLASS

BN

Include all items from Class VIVIIT above

Do areas involved have knowledge of construction? ca remoy h~ itc
Tist: S, Walk-offmat.s are recommen d ed to nim 1\ 1, of heavy dirt and dust fr om construction
. areas. Shoe covers may be consider d

ICRA PROJECT CLASS:
Ov |OON|  RISK OF TB EXPOSURE | TYPE OF RISK:
It yes, describe intervention:

Does this project alter patient access building/patient care area, either temporarily or permanently?

If YES, indicate intervention:

1. Th w/temporary access path should be intuitiv o follow
Access 2. g]]dbdq(!ded I dtppp‘

3 Ineaccess pathshoul b smooth without rppng zars.
glllllllgdldddl sible.

4. The access path should be handicap a

Additional Requirements:

S:i:::?“ 1. Construction areas should not be sible by unauthorized personnel. 3. Construction materials and tools should be moved and stored

Materials 2. Construction areas shnuld he visually idemiﬂed. appropriately to preclude unauthorized access?
ateric )

Critical Critical clinical alarms shall be functional and audible within and adjacent to the construction zone? Including but not limited to:
ritical

Alarms a.  Emergency CODE Systems c.  Wander gua 1 h \ e.  Medication/Nutrition Pumps
b. Mcdical Gas Alarms (Oxygen, Air, Suction) d.  Vit: ISgn\/I f. Nurse Call Systems

Additional Requirements:

T Cemer, ry Systems Infection Control Coordinator/Date

Patient Safety Coordinator/Date

IH/Safety Date

PAGE 2 OF 2

PRE—CONSTRUCTION RISK ASSESSMENT (PCRA) FORM

REPRODUCIBLE COPY IS PROVIDED IN DIVISION 01 00 00 GENERAL REQUIREMENTS

GENERAL NOTE: CONTRACTORS SHALL FOLLOW REQUIREMENTS OF THE PCRA & ILSM FORMS ONCE THEY ARE FILLED
OUT FOR SPECIFIC JOB AREAS AND WORK. THIS SHALL BE AT NO ADDITIONAL COST TO THE GOVERNMENT.

Project Engineer/Date

PAGE 1 OF 2

ILSM EVALUATION
PROJECT:
LOCATION: START DATE:

Evaluated Item ES INO | Joint Commission ILSM Administrative Actions

Will any exit be obstructed?

WII ntrance be
d Irm h ess
to emergency s

Will any fire detection or T
i yemmusb e pro ddwh yf yems s
impaired? impaired. Temporary systems must be inspected and appro
ttttt d monthly. by

% Ensuring that temporary constru ns are

I | I7 | smoke tight a dbi of ni ncomb bI of limited
combustible materials that will not contribute to the
development or spread of fire.

Will fire hazard be I~ | I | Providing additional firefighting equipment and training | P'c <°
bstantially higher? taff in its use.

Date:
WIImkgbprm edin | 7 | I | Prohibiting smoking throughout the organi
b ildings and in and near construction areas. Smoking Policy

Developing and enforcing storage, housekeeping, and
- i ¢ debrlsremova!practicesthatreducethebui\ding's
flammable and combustible fire load to the lowest

Date:

Date:

Will structural features of fire | I” | I | Training staff to compensate for impaired structural or
safety be impaired?

Date:

Will this project affect the life | I~ | I

sofétyfestures of oll arecc? programs to promote awareness of LSC budng

deficiencies, construction hazards, and ILSMs.

Date:

INTERIM LIFE SAFETY MEASURES (ILSM) EVALUATION FORM

REPRODUCIBLE COPY IS PROVIDED IN DIVISION 01 00 00 GENERAL REQUIREMENTS

GENERAL NOTE: CONTRACTORS SHALL FOLLOW REQUIREMENTS OF THE PCRA & ILSM FORMS ONCE THEY ARE
FILLED OUT FOR SPECIFIC JOB AREAS AND WORK. THIS SHALL BE AT NO ADDITIONAL COST TO THE GOVERNMENT.

STANDARD ABBREVIATIONS

EEG

ELEV
ELEC
ENT

EPY
EQUIP
EXIST
EXP
EXPS

EIFS

ICU

INSUL
INT
IPU

\

JT

KC
KIT

LAM
LIN

MAX
MECH
MET
MFR
MIN
MISC

MOD
MS
MTD

ANCHOR BOLT

AR CONDITIONED
ACOUSTICAL CEILING TILE
AR CONDITIONING UNIT
ACCESS DOOR
ADJUSTABLE

AUTOMATIC DOOR OPERATOR
ABOVE FINISHED FLOOR
ALUMINUM

ACCESS PANEL
ARCHITECTURAL
ACOUSTICAL TILE

BULLETIN BOARD
BOARD
BUILDING

CONCRETE

CABINET

CHALK BOARD

MATERIAL & INSTALLATION
BY CONTRACTOR

CUBICLE CURTAIN' TRACK
CORONARY CARE UNIT
CEMENT

CAST IRON

CORNER GUARD
CONTROL JOINT

CEILING

CLEAR GLASS

CLOSET

CONCRETE MASONRY UNIT
COLUMN

CONSTRUCTION

CARPET

CERAMIC TILE

COUNTER

DETAIL
DRINKING FOUNTAIN
DIAMETER

DIAGONAL

DIMENSION

DISPENSER

DENTAL LABORATORY
DOWN SPOUT
DOUBLE STRENGTH "B
QUALITY GLASS
DUMBWATER

DRAWING

ELECTRO ENCEPHALOGRAPHIC
EXPANSION JOINT

ELECTRO CARDIOGRAPH
ELEVATION, ELEVATOR
ELECTRICAL

EAR, NOSE, & THROAT
ELECTRICAL PANEL

EPOXY

EQUIPMENT

EXISTING

EXPOSED EXPANSION
EXPOSED STRUCTURE
EXTERIOR

ELECTRICAL WATER COOLER
EXTERIOR INSULATION & FINISHING SYSTEM

FIRE APPARATUS CLOSET
FAN COIL UNIT

FLOOR DRAIN

FILM ILLUMINATOR

FINISH

PHOTOGRAPHIC DARK ROOM
EQUIPMENT

FLASHING

FULL SIZE

FIRE EXTINGUISHER CABINET

GAUGE

GALVANIZED

GRAB BAR

GENERAL CONTRACTOR
GYPSUM WALL BOARD

LABORATORY FUME HOOD
HOUSEKEEPING AIDES CLOSET
HOLLOW METAL

HEIGHT

HARDWARE

HIGH STRENGTH PLASTER
LAB WASHING EQUIPMENT
HANDRAIL

INTENSIVE CARE UNIT
INSIDE DIAMETER
INSULATION

INTERIOR

ISOLATED POWER UNIT
INTRA-VENOUS

JOINT

KITCHEN EQUIPMENT
KEEN'S CEMENT
KITCHEN

LAMINATE
LAVATORY
LINOLEUM

MAXIMUM
MECHANICAL
METAL
MANUFACTURER
MINIMUM
MISCELLANEOUS
MASONRY  OPENING
MODULAR WALL
METAL SLAT
MOUNTED

(N)
NIC

NOM

NEW

NOT IN CONTRACT
NEOPRENE LATEX
NOMINAL

ON CENTER
OUTSIDE DIMENSION
OPENING

PAINT

PARTITION PARTIAL

PATIENT BEDSIDE POWER UNIT
PHARMACY  FURNITURE
PLASTER

PORCELAIN TILE

PAPER TOWEL DISPENSER
PREFINISHED METAL PARTITION

QUARRY TILE

REMOVE

RADIANT CEILING PANEL
RELOCATE(D)

REQUIRED

REVERSE

ROOM

ROUGH OPENING

SMOKE BARRIER PARTITION
SCHEDULE

STRUCTURAL FACING TILE UNIT
SIMILAR

SPECIFIC ONE

STAINLESS STEEL

SHEET VINYL

SOLID VINYL TILE

TELEPHONE
TERRAZZO
TOILET

VINYL

MATERIAL BY V.A., INSTALLED
BY CONTRACTOR

VINYL COMPOSITION TILE
LAB FURNITURE

VINYL PLANK

STERILIZATION  EQUIPMENT
MATERIAL AND INSTALLATION
BY VA.

VINYL WALL COVERING

WALL COVERING

WATER CLOSET

WHEEL CHAR

WOOD

WROUGHT IRON

WELDED VINYL FLOORING

GENERAL NOTES

[HE FOLLOWING WILL APPLY, UNLESS
OTHERWISE NOTED.

1.

20.

22.

23.

CONTRACTORS STAGING AREA AND PARKING

A. LOCATION EAST OF BUILDING NO. 50, PAST CITY LIFT STATION
10 BE USED FOR ALL EQUIPMENT, TRAILER AND VEHICLE PARKING.
T0 BE SHARED WITH VA AND OTHER CONTRACTORS.

B. OTHER STAGING AREAS TO BE COORDINATED WITH VA ON
PER NEED BASIS.

C. RESTORE SITE TO ORIGINAL AND/OR BETTER CONDITION UPON
CONSTRUCTION COMPLETION.

WHERE EXISTING EQUIPMENT, PIPING, CONDUIT, DUCTS, ETC. ARE
T0 BE REMOVED, SUCH REMOVAL SHALL INCLUDE ALL ANCHORS,
HANGERS, OR HARDWARE, ETC.

WHERE EXISTING CEILINGS ARE TO BE REMOVED, SUCH REMOVAL
SHALL INCLUDE ALL PLASTER, GYPSUM WALLBOARD, ACOUSTICAL
TILE, ALL METAL LATH, SUPPORT CHANNELS, CEILING TEES, AND
HANGER WIRE, UNLESS OTHERWISE NOTED.

NEW WORK SHALL LINE WITH AND MATCH EXISTING WORK EXCEPT
WHERE OTHERWISE DIMENSIONED OR DETAILED.

WHERE THE FLOOR SURFACE IS NOT EVEN BETWEEN EXISTING ROOMS
WHICH ARE BEING CONSOLIDATED INTO ONE NEW ROOM, THE FLOOR
SURFACES SHALL BE MADE EVEN IN PREPARATION FOR THE NEW
CONTINUOUS FLOOR FINISH AT NO ADDITIONAL COST TO THE GOV'T.

ALL EXISTING HOLES IN EXISTING FLOOR OR ATTIC SLABS WHICH
ARE NOT BEING USED FOR NEW VERTICAL PIPING, DUCTS, CONDUI,
ETC., SHALL BE CLOSED WITH CONCRETE TO THE FULL DEPTH OF
THE EXISTING SLAB.

ALL NEW HORIZONTAL AND VERTICAL PIPING, DUCTS AND CONDUIT
REQUIRED BY THIS CONTRACT, SHALL BE RUN CONCEALED FROM

VIEW (EXCEPT IN MECHANICAL EQUIPMENT ROOMS, TELEPHONE
CLOSETS, SIGNAL CLOSETS, ELECTRICAL CLOSETS, AND ELECTRICAL
EQUIPMENT ROOMS). PROVIDE FURRING AS NECESSARY. SUCH FURRING
WHETHER AT WALLS OR CEILINGS, SHALL BE FINISHED TO MATCH

NEW AND/OR EXISTING ADJACENT SURFACES. THE CONTRACTOR

SHALL REFER TO ALL HVAC, ELECTRICAL AND PLUMBING DRAWINGS

TO DETERMINE WHERE ANY SUCH PIPES, DUCTS OR CONDUIT OCCUR.

NEW FINISHES APPLIED PATCH TO MATCH TO EXISTING FLOORS, WALLS
AND PARTITIONS. IF FINISH CANNOT BE MATCHED, ALL NEW FINISH
SHALL BE PROVIDED AT NO ADDITIONAL COST TO THE GOV'T.

WHERE EXISTING CT FINISH IS BEING REMOVED, A CONCRETE TOPPING
SHALL BE APPLIED TO THE REMAINING FLOOR SURFACE TO MAKE

IT SMOOTH AND EVEN IN PREPARATION FOR THE APPLICATION OF

A NEW CONTINUOUS FLOOR FINISH.

ALL PARTITIONS, UNLESS OTHERWISE SHOWN OR DETAILED, SHALL
BE METAL STUDS AND OF THICKNESS TO ADEQUATELY COVER
PIPING, CONDUITS, ETC.

ALL DIMENSIONS ARE TO THE CENTER LINE OF NEW STUD WALLS
AND NEW COLUMNS.  EXISTING WALLS, EXISTING COLUMNS AND NEW
MASONRY WALLS ARE DIMENSIONED TO THE FACE OF FINISH.

ALL EXISTING PARTITIONS WITHIN THE REMODELING AREAS WHICH
ARE DESIGNATED FIRE OR SMOKE RATED PARTITIONS, AS WELL

AS ALL CORRIDOR PARTITIONS SHALL BE IMPROVED TO CONFORM
TO THE STANDARDS FOR NEW FIRE RATED PARTITIONS AS FOLLOWS:

EXISTING PARTITIONS TO REMAIN SHALL BE MADE

CONTINUOUS FROM THE FLOOR SLAB TO THE UNDERSIDE

OF THE FLOOR OR ROOF SLAB ABOVE, INCLUDING

CONTINUITY THROUGH THE CONCEALED SPACE ABOVE

THE SUSPENDED CEILING. ALL EDGES AND PENETRATIONS
SHALL BE FIRE CAULKED CONTINUOUSLY AND SEALED TIGHTLY.
PARTITIONS SHALL BE TIGHTLY FITTED AND SEALED AROUND ALL
PENETRATIONS SUCH AS DUCTS, PIPES, CONDUIT AND

AROUND ALL FRAMING MEMBERS SUCH AS BEAMS, JOISTS

AND CONCRETE RIBS.

PROVIDE A VINYL STRIP UNDER ALL DOORS WHERE

NEW OR EXISTING FINISHES AND ADJACENT FLOORS ARE AT DIFFERENT
LEVELS AND WHERE ADJACENT FLOOR FINISHES ARE OF DIFFERENT
MATERIALS UNLESS OTHERWISE DETAILED.

UNLESS OTHERWISE SHOWN ON THE REFLECTED CEILING PLANS, ALL
ACOUSTICAL CEILING TILE GRIDS SHALL BE CENTERED IN EACH ROOM
WITH EITHER A TILE OR GRID AT THE CENTER.

UNLESS OTHERWISE DETAILED, WHERE EXISTING WALLS OR
PARTITIONS ARE REMOVED AND A DIFFERENCE IN CEILING HEIGHTS
OCCURS IN ONE ROOM OR AREA, THE SPACE BETWEEN THE CEILING
SHALL BE SQUARED OFF HORIZONTALLY AND VERTICALLY WITH
FURRING CHANNELS AND FINISHED WITH THE MATERIALS AS CALLED
FOR BY THE INDICATED ROOM FINISH.

EXISTING DOORS, WHICH SWING INTO ROOMS WHERE NEW FLOOR
FINISH IS ABOVE ADJACENT FLOORS, SHALL BE CUT OFF NO MORE
THAN 3/4" GAP AT BOTTOM TO CLEAR NEW FINISHED FLOOR.

WORK AT THE DISCRETION OF THE VA MAY BE SHUT

DOWN AND RESCHEDULED BY DUE TO CRITICAL AREAS OR
SPECIAL NEEDS OF PATIENTS AND STAFF AT NO ADDITIONAL
COST TO THE GOVERNMENT.

CONTRACTOR TO VERIFY ALL EXISTING SITE CONDITIONS.

CONTRACTOR TO PROVIDE PROTECTION AGAINST DAMAGE,
INCLUDING WATER PENETRATION, TO EXISTING STRUCTURE AND
FINISHES WHERE DEMOLITION AND NEW CONSTRUCTION OCCURS.

ALL EXISTING EQUIPMENT, SIGNAGE AND ART SALVAGED FOR
REUSE TO BE REINSTALLED BY CONTRACTOR AT SAME
LOCATIONS IF POSSIBLE. UTILIZE ALTERNATE LOCATIONS AT
OWNER'S DISCRETION.

ALL TEMPORARY CONSTRUCTION PARTITIONS SHALL BE 1 HOUR RATED.
DOORS SHALL HAVE CLOSERS AND LOCKING HARDWARE.

ALL WALL OR FLOOR PENETRATIONS (NEW OR ABANDONED EXISTING)

UNDER THIS PROJECT SHALL BE SEALED, FILLED OR PROTECTED
IMMEDIATELY TO MAINTAIN ALL SMOKE AND FIRE PASSAGE SITUATIONS.

USE APPROVED FIRE/SMOKE STOP MATERIAL OR EQUIVALENT CONSTRUCTION.

WHETHER EXISTING OR NEW, NO CABLES, DUCTS, CONDUIT, PIPES,
INSULATION, ETC. SHALL BE ALLOWED TO TOUCH OR REST ON SPRINKLER
PIPING.  ABOVE—CEILING INSPECTIONS WILL BE CONDUCTED AND ANY
VIOLATIONS WILL REQUIRE CORRECTION.
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PHASE 1A - SITE PHASE 1B - SITE

‘ DEMOLISH BUILDING 2; SEE CIVIL AND SHEET REDIRECT TRAFFIC THROUGH PARKING LOT.
. RELOCATE STAFF SMOKING SHELTER TO
FINAL LOCATION RELOCATE VISITOR SMOKING PHASE 1 BUILDING CONSTRUCTION.

SHELTER TEMPORARILY WHERE INDICATED.
REPAIR SITE FOR PHASE 1 CONSTRUCTION.

JLL —EEZVTDLffﬁflfif@ffﬁl.

SEE SHEET X4.

@ SITE PAVING AND UTILITIES TO BE COORDINATED
WITH SEPARATE CONTRACT.
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l RESTRIPE SHADED AREA TO PROVIDE REPLACEMENT
— s CONSTRUCT TEMPORARY ENTRANCE SIDEWALK ACCESSIBLE STALLS.
—— HHHH\HHHHHHHHHH ] — [T - TO TEMPORARY ENTRANCE. SEE SHEETS C3 -
S I AND X4. EXISTING RECEPTION, WAITING AND EMERGENCY
\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ — DEPARTMENT REMAIN IN' SERVICE. SEE SHEET X4.
EXISTING ENTRANCE, RECEPTION, WAITING AND
- Z . EMERGENCY DEPARTMENT REMAIN IN SERVICE.
- TEMPORARY SEE SHEET X4 TEMPORARY
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PHASE 2 - SITE PHASE 3 - SITE
@ PHASE 1 CONSTRUCTION AND SITEWORK @ REROUTE TRAFFIC AS INDICATED.
IN-SERVICE. REROUTE TRAFFIC AS INDICATED.
@ PHASE 2 REMODELING SERVES AS TEMPORARY
@ REMODEL EMERGENCY DEPARTMENT FOR ENTRANCE, RECEPTION AND WAITING.

TEMPORARY RECEPTION. SEE SHEET X4. SEE SHEET X4.
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PHASE 1 CONSTRUCTION (EXCAVATED)

HASE 1 CONSTRUCTION (UNEXCAVATED)N|

(MECHANICAL AND FITNESS CENTER) e it b s

‘ = = = = =
B B B @ @

|
|
|
I
EXISTING TO REMAIN IN SERVICE

PHASE 1 - BUILDING

(NEW EMERGENCY DEPARTMENT)

RELOCATE EXISTING INACTIVE BUILDING DOOR
FROM WEST END OF EXISTING VESTIBULE TO

=

PROVIDE TEMPORARY ENTRANCE AT EAST END
AS INDICATED. PROVIDE TEMPORARY CLOSURE
AT REMOVED DOOR UNTIL WEST END
VESTIBULE DEMO UNDER

@ REROUTE TEMPORARY STAIR NO. 15 EXIT AND

— BASEMENT L.T. CORRIDOR EXIT TO MAINTAIN

D%
i} | | i .
d = ]

EXITING FROM BUILDING 9 AND 46.
@ EXCAVATE FOR PHASE ONE CONSTRUCTION.
DEMOLISH MRI' DOCK, BASEMENT EXIT STAIR

AND WEST END OF NORTH ENTRANCE
VESTIBULE.

@ INSTALL CONSTRUCTION BARRIER.

CONSTRUCT PHASE ONE ADDITION SHELL
INCLUDING DRIVE THROUGH CANOPY.

=)

P
BASEMENT

1=30"-0"

PHASE 1 CONSTRUCTION

N s Vo N N e )

PHASE 1 CONSTRUCTION

(EMERGENCY DEPARTMENT)

>k (CORRIDO@ SHELL & CANOPY)

|

i |

| |

1 ’ 3
f EXISTING TO REMAIN IN SERVICE

H S | %E w

]

FINISH INTERIOR CONSTRUCTION OF ADDITION
BASEMENT AND FIRST FLOOR DRIVE THROUGH
GARAGE AND NEW EMERGENCY DEPARTMENT.

@ HOLD INTERIOR FINISHING OF CONNECTING

CORRIDOR/VESTIBULE UNTIL SUBSEQUENT
PHASES.

1F

|
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| TEMPORARY
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NEW CONSTRUCTION IN SERVICE

EXISTING TO REMAIN IN' SERVICE

(MECHANICAL AND FITNESS CENTER)
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NEW CONSTRUCTION IN SERVICE j< PHASE 2 CONSTRUCTION EXISTING TO REMAIN
(EMERGENCY DEPARTMENT) (REMODEL EXSTNG /[N~ IN SERVICE
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PHASE 2 - BUILDING

(REMODEL EXISTING EMERGENCY DEPARTMENT FOR TEMPORARY RECEPTION/WAITING)
INSTALL CONSTRUCTION  BARRIER.

NEW BASEMENT AND EMERGENCY DEPARTMENT IN SERVICE.

@ DEMOLISH ORIGINAL EXTERIOR WALL AT FIRST FLOOR.

UTILIZE EXISTING PARTITION AS INDICATED AS CONSTRUCTION

BARRIERS TO ISOLATE REMODELING WORK.

@ REMODEL EXISTING EMERGENCY DEPARTMENT FOR TEMPORARY

RECEPTION WAITING AREA (SEE INSET PLAN).

@ BASEMENT CEILING WORK AS REQUIRED TO SERVE REMODELING
AT FIRST FLOOR. AREA TO REMAIN IN OPERATION. WORK AFTER
BUSINESS HOURS - ALL CEILINGS TO BE REPLACED DURING

BUSINESS HOURS.

ON AND WAITING

116’=1-0"

NEW CONSTRUCTION IN SERVICE

j< PHASE 3
CONSTRUCTION

PHASE 3 - BUILDING

INSTALL CONSTRUCTION BARRIER.

@ DEMOLISH FIRST FLOOR EXTERIOR WALLS.
EXISTING BASEMENT CANTEEN STORAGE, FIRST
FLOOR STRUCTURE, COLUMNS AND ROOF
STRUCTURE REMAIN IN' PLACE.

EXCAVATE AND INSTALL FOOTINGS AND PIERS

AGAINST EXISTING FOUNDATION.

CONSTRUCT NEW EXTERIOR WALLS AT FIRST
FLOOR.

(3£) REMOVE ORIGINAL FIRST FLOOR
EXTERIOR/VESTIBULE WALL.

@ REMODEL EXISTING RECEPTION/WAITING AREA
AND ADDITION AREA FOR NEW RECEPTION.

BASEMENT

T T—} | o
<IN NN =

=

1=-30"-0°

NEW CONSTRUCTION

NEW CONSTRUCTION IN SERVICE >k IN SERVICE j< PHASE 3 CONSTRUCTION
(EMERGENCY DEPARTMENT) (TEMPORARY (NEW EXTERIOR WALL
RECEPTION/WAITING) AND REMODEL
e RECEEIHON/WAITING AREA)
B @@ @ B
| |
i i
by | |
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NEW CONSTRUCTION IN SERVICE

NEW CONSTRUCTION IN SERVICE

AMBULANCE

(EMERGENCY DEPARTMENT)

EMERGENCY
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|

(RECEPTION/WAITING AREA)
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PERMANENT
ENTRANCE
h 4

FIRST FLOOR

1=30'-0’

]

PHASE 4 - BUILDING

INSTALL OR RECONFIGURE CONSTRUCTION
BARRIERS. TEMPORARY ACCESS ROUTE TO

TOILETS TO BE AS INDICATED.

INSTALL INTERIOR ALUMINUM CURTAIN WALL AT

VESTIBULE. COMPLETE AREA WITH

CONSTRUCTION OF FINAL SCHEDULED FINISHES
ON ALL SURFACES IN HATCHED AREA. PATCH
T0 MATCH AS REQUIRED.

COMPLETE NEW ELEVATOR ENTRANCES

@ REMOVE CONSTRUCTION BARRIERS.

PATCH TO MATCH.

AMBULANCE

NEW CONSTRUCTION IN SERVICE

0 B B U

PERMANENT
ENTRANCE
v

S

B

PHASE S - BUILDING

COMPLETE AREA WITH FINAL SCHEDULED
FINISHES ON ALL SURFACES IN HATCHED
AREA. PATCH TO MATCH AS REQUIRED.

CORRIDORS MUST REMAIN OPEN. COMPLETE

WORK OUTSIDE BUSINESS HOURS, OR

SUBDIVIDE CORRIDOR.

GENERAL NOTES - ALL PHASES

1. ALL AREAS OUTSIDE HATCHED AREA BEING
REMODELED DURING EACH PHASE ARE TO REMAIN
IN FULL OPERATION WITHOUT DISRUPTION.
CORRIDORS, EXITS AND ACCESS ROUTES ARE TO

REMAIN  OPEN.

2. PHASING AS INDICATED IS A GENERAL SCHEME OR
GUIDELINE. ALL PHASING OF WORK IS TO BE
COORDINATED WITH VA PROJECT ENGINEER TO
ALLOW ADEQUATE TIME FOR VA TO VACATE AND
RELOCATE DURING EACH PHASE.

3. CONTRACTOR RESPONSIBLE FOR TEMPORARY

SIGNAGE.

SYMBOLS LEGEND

¢4¢0¢¢ TEMPORARY CONSTRUCTION BARRIER
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7=30-0" PHASE 5 — BUILDING
1=30"-0’ (COMPLETE FINISHES)
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